Pre-Bid Queries and Response by the Committee

S.No.	RFP Reference (Page No. &) Clause	Content of RFP requiring Clarification	Query/Points of clarification required	Response	Corrigendum Required (Yes/No)
1. M/s Wide Range Group -					
1		Financial Year may be considered for the Turnover Purpose as 2022-23, 23-24 & 24-25 instead of 2023-24, 24-25 & 25-26 as the finalization & Audit of the Balance sheets for the FY 2025-26 has timeline up to 30/11/2026 for the Private Ltd/ LLP/ Proprietorship Firms and cannot be submitted at this stage.	Financial Year may be considered for the Turnover Purpose as 2022-23, 23-24 & 24-25 instead of 2023-24, 24-25 & 25-26 as the finalization & Audit of the Balance sheets for the FY 2025-26 has timeline up to 30/11/2026 for the Private Ltd/ LLP/ Proprietorship Firms and cannot be submitted at this stage.	As per RFP	No
2. M/s Pavillion and Interior -					
1	General	Please specify the number of stalls required in the 1,320 sq. m. area, as the RFP and BOQ do not appear to match for this particular section.	Please specify the number of stalls required in the 1,320 sq. m. area, as the RFP and BOQ do not appear to match for this particular section.	As per RFP	No
2		For the IEML empanelment, we are very familiar with the venue, and our empanelment process with IEML is currently underway. However, we are yet to receive the formal written confirmation from IEML.	For the IEML empanelment, we are very familiar with the venue, and our empanelment process with IEML is currently underway. However, we are yet to receive the formal written confirmation from IEML. **In the meantime, we can submit supporting documents/proof of the work previously handled by us at IEML for**	As per RFP	No

			your kind consideration. Please confirm the same		
3. M/s Deepali Designs and Exhibits Pvt. Ltd.					
1	Section 3 – Scope of Work	Site handover and installation schedule	Please clarify the exact site handover date and time.	As per RFP	No
2	Section 3 – Scope of Work	Fabrication and installation	Will 24×7 fabrication and installation be permitted?	As per RFP	No
3	Section 3 – Scope of Work	Venue-related requirements	Please clarify who will bear electricity, internet, loading/unloading and other venue-related charges.	As per RFP	No
4	Section 6 – Technical Evaluation	Design approval	Please clarify the expected timeline for approval of designs and creative concepts.	As per RFP	No
5	Section 3 – Scope of Work	Client content and branding	Will Invest UP provide all required logos, content, photographs, videos and branding guidelines?	As per RFP	No
6	Section 3 – Scope of Work	Company stalls	Who will coordinate the individual requirements and approvals of participating companies?	As per RFP	No
7	Section 3 – Scope of Work	Manpower deployment	Please clarify the required manpower categories, deployment period and working hours.	As per RFP	No
8	Section 3 – Scope of Work	B2B sessions	Please clarify the detailed requirements for managing the proposed B2B sessions.	As per RFP	No

9	Section 3 – Scope of Work	Photography and videography	Please clarify the expected deliverables and duration of photography/videography services.	As per RFP	No
10	Section 3 – Scope of Work	Digital promotion	Please clarify the exact deliverables required under the 7-daydigital promotion activity.	As per RFP	No
11	Section 11 – Payment Conditions	Payment terms	Considering the upfront fabrication and mobilisation costs, can milestone/advance payment be considered?	As per RFP	No
12	Section 11 – Payment Conditions	Cancellation/Postponement	In case of cancellation/postponement after mobilisation or fabrication, how will the agency's committed costs be reimbursed?	As per RFP	No
13	Section 8 – Penalties	Penalty conditions	Please clarify the applicable penalty conditions and maximum penalty limit.	As per RFP	No
14	Section 9 – Deliverables &Timeline	Client-side delays	Will the schedule be revised in case of delays in approvals, content or other client-side dependencies?	As per RFP	No
15	General Conditions	Insurance	Please clarify the insurance coverage and limits required from the agency.	As per RFP	No
16	Section 9 – Deliverables &Timeline	Dismantling	Please clarify the permitted dismantling period and timings.	As per RFP	No
17	Section 3 – Scope of Work	Material storage	Will secured storage space be provided for agency materials and equipment?	As per RFP	No

18	Section 3 – Scope of Work	Venue permissions	Who will be responsible for obtaining venue permissions and required NOCs?	As per RFP	No
19	Section 3 – Scope of Work	Fabrication restrictions	Please clarify the venue restrictions related to rigging, welding, carpentry, painting and other fabrication activities.	As per RFP	No
4. M/s Axis Communication - (No Written Queries were submitted by the agency)					
5. M/s Promodome Communication Pvt. Ltd. - (No Written Queries were submitted by the agency)					

(Himanshu Bhatia)
General Manager-(EE)
Invest UP

Signature Not Verified

Digitally signed by HIMANSHU BHATIA
Date: 2026.08.24 14:54:16 IST
Location: Uttar Pradesh-UP